


No	Uraian Pekerjaan	HPS/OE				Penawar				Hasil Tertertial				Perbedaan (Rp)	Tersang %
		Vol	Satuan	Harga Sat	Jumlah Harga	Vol	Satuan	Harga Sat	Jumlah Harga	Vol	Satuan	Harga Sat	Jumlah Harga		
	DIVISI 1. URUN DAN PERLENGKAPAN SHOC														
	1.2 Mobilisasi	1,00	LS	77.730.000,00	77.730.000,00	1,00	LS	105.400.000,00	105.400.000,00	1,00	LS	105.400.000,00	105.400.000,00	27.670.000,00	28
	1.2.1 Mobilisasi Mula	1,00	LS	41.106.250,00	41.106.250,00	1,00	LS	11.508.920,00	11.508.920,00	1,00	LS	11.508.920,00	11.508.920,00	29.597.330,00	29
	SDH-1.1.22.1(a) Pembuatan saluran RAC, RMYK, ROPR, dan RMLP	1,00	Set	300.000,00	300.000,00	1,00	Set	1.750.000,00	1.750.000,00	1,00	Set	1.750.000,00	1.750.000,00	1.450.000,00	50
	SDH-1.1.22.2(a) Tapi pelindung (Safety Helmet)	15,00	Buah	50.000,00	750.000,00	15,00	Buah	40.000,00	600.000,00	15,00	Buah	40.000,00	600.000,00	150.000,00	50
	SDH-1.1.22.2(b) Penutup pengaman dan muat (maket, maket re	15,00	Buah	3.000,00	45.000,00	15,00	Buah	2.500,00	37.500,00	15,00	Buah	2.500,00	37.500,00	7.500,00	50
	SDH-1.1.22.2(c) Surung panjang (Safety Glove)	15,00	Pasang	35.000,00	525.000,00	15,00	Pasang	22.000,00	330.000,00	15,00	Pasang	22.000,00	330.000,00	195.000,00	50
	SDH-1.1.22.2(d) Sepatu keselamatan (Safety Shoes, rubber safety sho	15,00	Pasang	110.000,00	1.650.000,00	15,00	Pasang	105.000,00	1.575.000,00	15,00	Pasang	105.000,00	1.575.000,00	75.000,00	50
	SDH-1.1.22.2(e) Renda keselamatan (Safety Vest)	15,00	Buah	100.000,00	1.500.000,00	15,00	Buah	55.000,00	825.000,00	15,00	Buah	55.000,00	825.000,00	675.000,00	55
	SDH-1.1.22.2(f) Asuransi (Construction All Risk V CAR)	1,00	LS	13.342.379,20	13.342.379,20	1,00	LS	7.772.162,16	7.772.162,16	1,00	LS	7.772.162,16	7.772.162,16	5.542.217,04	58
	SDH-1.1.22.2(g) Pelengkapan PJK	1,00	OB	2.642.500,00	2.642.500,00	1,00	OB	3.471.497,00	3.471.497,00	1,00	OB	3.471.497,00	3.471.497,00	828.997,00	101
	SDH-1.1.22.2(h) Petapis pengatur lalu lintas	1,00	OB	2.642.500,00	2.642.500,00	1,00	OB	3.471.497,00	3.471.497,00	1,00	OB	3.471.497,00	3.471.497,00	828.997,00	101
	SDH-1.1.22.2(i) Perbaikan PJK	1,00	Set	500.000,00	500.000,00	1,00	Set	1.200.000,00	1.200.000,00	1,00	Set	1.200.000,00	1.200.000,00	700.000,00	240
	SDH-1.1.22.2(j) Rambu PJK	1,00	Set	2.500.000,00	2.500.000,00	1,00	Set	2.000.000,00	2.000.000,00	1,00	Set	2.000.000,00	2.000.000,00	500.000,00	50
	SDH-1.1.22.2(k) Rambu lalu lintas	2,00	Buah	250.000,00	500.000,00	2,00	Buah	60.000,00	120.000,00	2,00	Buah	60.000,00	120.000,00	380.000,00	24
	SDH-1.1.22.2(l) Rambu lalu lintas	2,00	Buah	250.000,00	500.000,00	2,00	Buah	60.000,00	120.000,00	2,00	Buah	60.000,00	120.000,00	380.000,00	24
	SDH-1.1.22.2(m) Rambu lalu lintas (traffic cone)	2,00	Buah	170.000,00	340.000,00	2,00	Buah	150.000,00	300.000,00	2,00	Buah	150.000,00	300.000,00	40.000,00	50
	SDH-1.1.22.2(n) Alat Pemadam Api Rangan (APAR)	1,00	Buah	1.000.000,00	1.000.000,00	1,00	Buah	750.000,00	750.000,00	1,00	Buah	750.000,00	750.000,00	250.000,00	75
	SDH-1.1.22.2(o) Pembuatan Kartu Identitas Pekerja (KIP)	15,00	Buah	5.000,00	75.000,00	15,00	Buah	4.000,00	60.000,00	15,00	Buah	4.000,00	60.000,00	15.000,00	50
	DIVISI 3. PEKERJAAN TAJAH DAN GEOTEKNIK														
	3.1.1 Saluran Rusa	102,00	M3	43.004,79	4.388.720,58	102,00	M3	38.427,98	3.715.653,91	102,00	M3	38.427,98	3.715.653,91	672.066,67	45
	3.2.1(a) Terbunan Batu dan Sumber Galan	1.003,20	M3	159.305,34	159.815.117,09	1.003,20	M3	196.184,64	196.812.404,68	1.003,20	M3	196.184,64	196.812.404,68	35.997.212,51	123
	3.2.2(a) Terbunan Nisan dari Sumber Galan	225,10	M3	209.006,49	47.047.360,50	225,10	M3	368.225,45	82.887.547,71	225,10	M3	368.225,45	82.887.547,71	35.997.212,51	123
	3.3.1) Pembesian Badan Jalan	7.040,00	M2	4.050,96	28.575.076,40	7.040,00	M2	2.818,58	19.842.792,69	7.040,00	M2	2.818,58	19.842.792,69	8.732.283,71	50
	DIVISI 5. PEKERJAAN BERBUTIR DAN PERKERASAN BETON SEHUN														
	5.1.1) Lapis Perdas Agregat Kelas A	1.126,40	M3	1.332.183,24	1.500.571.764,74	1.126,40	M3	1.184.016,85	1.333.676.575,88	1.126,40	M3	1.184.016,85	1.333.676.575,88	166.895.188,86	59
	DIVISI 7. STRUKTUR														
	7.1.1) Beton tinalar, k 30 MPa	1.425,60	M3	2.431.233,13	3.465.965.950,13	1.425,60	M3	2.422.587,82	3.453.641.198,41	1.425,60	M3	2.422.587,82	3.453.641.198,41	12.324.751,71	100
	7.1.1(m) Beton, k 10 MPa	545,60	M3	1.455.391,51	794.061.607,86	545,60	M3	1.787.559,48	975.297.910,99	545,60	M3	1.787.559,48	975.297.910,99	183.226.201,14	123
	7.2.1) Baja Tulangan Beton B1TP 2B0	56.615,54	Kg	28.686,43	1.624.097.725,12	56.615,54	Kg	26.163,82	1.481.279.662,34	56.615,54	Kg	26.163,82	1.481.279.662,34	143.813.062,78	31
	Jumlah			Rp.	7.772.165.966,01			Rp.	7.688.844.352,88			Rp.	7.688.844.352,88		
	Ppn 11 %			Rp.	854.938.696,26			Rp.	845.772.878,62			Rp.	845.772.878,62		
	Jumlah Total			Rp.	8.627.108.662,27			Rp.	8.534.617.231,70			Rp.	8.534.617.231,70		
					Persentase terhadap HPS (%)										

No	Uraian Pekerjaan	HPS/100					Pemeran					HPS/1000					Persentase
		Vol	Satuan	Harga Sdt	Jumlah Harga	Vol	Estimasi	Harga Sdt	Jumlah Harga	Vol	Estimasi	Harga Sdt	Jumlah Harga	Vol	Estimasi	Harga Sdt	
	UNITS 1. URAIAN DAN PEMERAN SHOX																
1.2	Mobilisasi	1,00	LS	71.770.000,00	71.770.000,00	1,00	LS	106.550.000,00	106.550.000,00	1,00	LS	106.550.000,00	106.550.000,00	1,00	LS	106.550.000,00	106.550.000,00
1.2.1	Memerangi Mobil	1,00	LS	41.106.250,00	41.106.250,00	1,00	LS	12.258.920,00	12.258.920,00	1,00	LS	12.258.920,00	12.258.920,00	1,00	LS	12.258.920,00	12.258.920,00
500-1.1.22.1(14)	Pembuatan balok beton RUC, BOP, dan RALUP	1,00	Set	300.000,00	300.000,00	1,00	Set	2.990.000,00	2.990.000,00	1,00	Set	2.990.000,00	2.990.000,00	1,00	Set	2.990.000,00	2.990.000,00
500-1.1.22.1(15)	Tipe pelat beton (safety rubber)	15,00	Buah	50.000,00	750.000,00	15,00	Buah	50.000,00	750.000,00	15,00	Buah	50.000,00	750.000,00	15,00	Buah	50.000,00	750.000,00
500-1.1.22.1(16)	Rebar beton (safety rubber)	15,00	Buah	3.000,00	45.000,00	15,00	Buah	4.000,00	60.000,00	15,00	Buah	4.000,00	60.000,00	15,00	Buah	4.000,00	60.000,00
500-1.1.22.1(17)	Rebar beton (safety rubber)	15,00	Pasang	35.000,00	525.000,00	15,00	Pasang	28.000,00	420.000,00	15,00	Pasang	28.000,00	420.000,00	15,00	Pasang	28.000,00	420.000,00
500-1.1.22.1(18)	Rebar beton (safety rubber)	15,00	Pasang	110.000,00	1.650.000,00	15,00	Pasang	108.000,00	1.620.000,00	15,00	Pasang	108.000,00	1.620.000,00	15,00	Pasang	108.000,00	1.620.000,00
500-1.1.22.1(19)	Rebar beton (safety rubber)	15,00	Buah	300.000,00	4.500.000,00	15,00	Buah	75.000,00	1.125.000,00	15,00	Buah	75.000,00	1.125.000,00	15,00	Buah	75.000,00	1.125.000,00
500-1.1.22.1(20)	Rebar beton (safety rubber)	1,00	LS	13.340.370,20	13.340.370,20	1,00	LS	7.772.162,16	7.772.162,16	1,00	LS	7.772.162,16	7.772.162,16	1,00	LS	7.772.162,16	7.772.162,16
500-1.1.22.1(21)	Rebar beton (safety rubber)	1,00	LS	2.640.500,00	2.640.500,00	1,00	LS	3.471.497,00	3.471.497,00	1,00	LS	3.471.497,00	3.471.497,00	1,00	LS	3.471.497,00	3.471.497,00
500-1.1.22.1(22)	Rebar beton (safety rubber)	1,00	LS	2.640.500,00	2.640.500,00	1,00	LS	3.471.497,00	3.471.497,00	1,00	LS	3.471.497,00	3.471.497,00	1,00	LS	3.471.497,00	3.471.497,00
500-1.1.22.1(23)	Rebar beton (safety rubber)	1,00	Set	500.000,00	500.000,00	1,00	Set	750.000,00	750.000,00	1,00	Set	750.000,00	750.000,00	1,00	Set	750.000,00	750.000,00
500-1.1.22.1(24)	Rebar beton (safety rubber)	1,00	Set	2.500.000,00	2.500.000,00	1,00	Set	1.000.000,00	1.000.000,00	1,00	Set	1.000.000,00	1.000.000,00	1,00	Set	1.000.000,00	1.000.000,00
500-1.1.22.1(25)	Rebar beton (safety rubber)	2,00	Buah	250.000,00	500.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00
500-1.1.22.1(26)	Rebar beton (safety rubber)	2,00	Buah	250.000,00	500.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00
500-1.1.22.1(27)	Rebar beton (safety rubber)	2,00	Buah	250.000,00	500.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00
500-1.1.22.1(28)	Rebar beton (safety rubber)	2,00	Buah	250.000,00	500.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00	2,00	Buah	75.000,00	150.000,00
500-1.1.22.1(29)	Rebar beton (safety rubber)	1,00	Buah	1.000.000,00	1.000.000,00	1,00	Buah	500.000,00	500.000,00	1,00	Buah	500.000,00	500.000,00	1,00	Buah	500.000,00	500.000,00
500-1.1.22.1(30)	Rebar beton (safety rubber)	15,00	Buah	5.000,00	75.000,00	15,00	Buah	6.000,00	90.000,00	15,00	Buah	6.000,00	90.000,00	15,00	Buah	6.000,00	90.000,00
UNITS 2. PERAKSIAN TITIK DAN GEOMETRIK																	
3.1.1(1)	Galian Busa	1,00	M3	4.308.720,58	4.308.720,58	1,00	M3	27.652,69	27.652,69	1,00	M3	27.652,69	27.652,69	1,00	M3	27.652,69	27.652,69
3.2.1(1)	Terdistribusi Busa dan Sulfur Galian	1,00	M3	159.305,34	159.305,34	1,00	M3	189.331,26	189.331,26	1,00	M3	189.331,26	189.331,26	1,00	M3	189.331,26	189.331,26
3.2.2(1)	Terdistribusi Busa dan Sulfur Galian	215,10	M3	209.006,49	44.947.390,90	215,10	M3	368.225,65	80.007.540,80	215,10	M3	368.225,65	80.007.540,80	215,10	M3	368.225,65	80.007.540,80
3.3.1(1)	Pembuatan Busa dan Sulfur Galian	7.040,00	M3	4.650,94	32.742.690,40	7.040,00	M3	3.116,00	21.936.160,00	7.040,00	M3	3.116,00	21.936.160,00	7.040,00	M3	3.116,00	21.936.160,00
UNITS 3. PERAKSIAN PERAKSIAN DAN PERAKSIAN BETON SEMEN																	
5.1.1(1)	Uraian Peraksi Peraksi dan Peraksi Beton Semen	1.126,40	M3	1.302.180,34	1.467.571.764,74	1.126,40	M3	1.204.602,48	1.354.864.237,47	1.126,40	M3	1.204.602,48	1.354.864.237,47	1.126,40	M3	1.204.602,48	1.354.864.237,47
UNITS 4. STRUKTUR																	
7.1.1(1)	Beton standar, 1:2:4	1.432,60	M3	2.431.231,13	3.483.965.950,13	1.432,60	M3	2.432.546,14	3.483.965.950,13	1.432,60	M3	2.432.546,14	3.483.965.950,13	1.432,60	M3	2.432.546,14	3.483.965.950,13
7.1.1(2)	Beton, 1:2:4	541,60	M3	1.455.391,51	794.051.607,85	541,60	M3	1.793.527,81	978.548.772,14	541,60	M3	1.793.527,81	978.548.772,14	541,60	M3	1.793.527,81	978.548.772,14
7.2.1(1)	Batu Tuf dengan Pemasangan Beton 1:2:4	56.615,54	Kg	1.624.007.725,12	91.915.666.666,67	56.615,54	Kg	25.516,00	1.441.596.780,64	56.615,54	Kg	25.516,00	1.441.596.780,64	56.615,54	Kg	25.516,00	1.441.596.780,64
7.3.1(1)	Batu Tuf dengan Pemasangan Beton 1:2:4	56.615,54	Kg	1.624.007.725,12	91.915.666.666,67	56.615,54	Kg	25.516,00	1.441.596.780,64	56.615,54	Kg	25.516,00	1.441.596.780,64	56.615,54	Kg	25.516,00	1.441.596.780,64
	Jumlah																
	Persentase																
	Jumlah Total																

POKMIT 1 - 2026 UKPR PROVINSI JAWA


- Kurniawan, SE
- Junaidi, SPM
- Imron, SPM
- Aziz Indrayana, ST
- Samsul Hidayat, ST
- Aziz Kurniawan, ST
- Yoda Sukirno, S. STP, ME

1.  Polinal

2.  Polinal

3.  Polinal

4.  Polinal

5.  Polinal

6.  Polinal

7.  Polinal